
MDOT SHA Control No. 
FEDERAL-AID PROJECT GUIDELINES AND WORKING 

SUPPLEMENTAL AGREEMENT 

and

MARYLAND DEPARTMENT OF TRANSPORTATION 
STATE HIGHWAY ADMINISTRATION 

This SUPPLEMENTAL AGREEMENT (“SA”), executed on the          day of             , 
 is in accordance with the terms of a Master Memorandum of 

Understanding “MOU” made effective February 1, 2018  by and between the Maryland 
Department of Transportation State Highway Administration, acting for and on behalf of, the 
State of Maryland, hereinafter referred to as “MDOT SHA”, and 

 , Maryland, a body corporate and politic, 
hereinafter referred to as the “Local Public Agency” or “LPA”. 
WHEREAS, 

WHEREAS, 

WHEREAS, 

The MDOT SHA agrees to assist in administering and partnering with the LPA as 
outlined in the Master Agreement and in this SA developed for the selected project 

The PROJECT activities and reimbursement of expenses are subject to State and 
Federal requirements; and 

The LPA and MDOT SHA acknowledge the need to define the 
responsibilities and obligations of each party for the PROJECT. 

I. Project Information

A. The PROJECT shall consist of the following
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B. The LPA shall be staffed and equipped to perform work satisfactorily and cost
effectively, and adequate staffing and supervision exists to manage this federal project.
The LPA has identified

a fulltime employee, to be the "responsible 
charge" of the project as defined on MDOT SHA Development Guide for Local 
Public Agencies and other Sub-recipients of federal funds. If the responsible 
charge changes, the LPA is responsible for notifying MDOT SHA Program 
Manager.

II. Project Time Period

A. All PROJECT activities shall not begin until the execution date of SA and federal
authorization from the Program Manager has been provided to the LPA.

B. The PROJECT Closeout Date and PROJECT Agreement End Date (Period of
Performance 2 CFR Part 200.309) will be established at the time of federal authorization.
The PROJECT Closeout Date is the date by which the LPA must complete all related
project closeout activities and reviews.  The Project Closeout Date and Project
Agreement End Date will be determined using the established MDOT SHA project end
date procedures.

C. The LPA will comply with MDOT SHA’s monitoring requirements, including quarterly
progress reports due with the billing invoice, which shall be submitted to the District
Engineer and/or Project manager within MDOT SHA until the Project has been closed
out.

D. The MDOT SHA and LPA shall retain all documents and records relating to the use of
federal funds and subject to audit for a minimum of three (3) years from the last
expenditure report payment.  If any litigation, claim, negotiation, audit or other action
involving the documents or records started before the expiration of the 3-year period, the
records shall be retained until completion of the action and resolution of all issues or the
end of the three-year period, whichever is later in accordance with the requirements of 49
CFR Part 18, Section 18.42 Retention and Access Requirements for Records.

III.Project Funding and Payment

A. The Maryland Department of Transportation will reimburse the LPA up to an amount not 
to exceed the percentage stated in this SA and subsequent cost sharing agreement for the 
eligible expenses of the project.

B. The LPA shall submit to the Project Manager a copy of paid invoices to show costs 
incurred in constructing the PROJECT on a quarterly basis.  For design costs for projects 
utilizing a MDOT SHA open end consultant, MDOT SHA will bill the LPA up to an 
amount not exceeding the percentage stated in the cost sharing agreement for the monthly 
incurred costs.
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Reimbursement requests received after the PROJECT Closeout Date will be considered
for payment on a case-by-case basis with prior written justification explaining the
expected delay submitted by the LPA.  All costs must have been incurred prior to the
project agreement end date.

Invoices shall contain sufficient documentation and proof of payment, in MDOT SHA’s
sole discretion, to evidence actual expenses of items eligible for reimbursement.  Upon
receipt, the District Engineer will forward invoice to the Federal Aid Billing Office for
approval.

The MDOT SHA shall remit payment to the LPA within thirty (30) days following
receipt of each invoice, provided:

The invoice contains all necessary information for processing, in MDOT SHA’s
discretion,
No charges are disputed by MDOT SHA,
The invoice does not exceed the percentage of the project costs stated in the cost
sharing agreement.

The MDOT SHA shall deduct from each invoice the amount of the non-eligible portion
of the expenses any costs deemed not eligible for reimbursement by law.  All such non-
eligible costs shall be borne solely by the LPA.

Identify the option for construction-related services (i.e. construction inspection,
materials testing, etc.) that is applicable to this agreement:

The LPA will not be reimbursed for maintenance activities, maintenance equipment and 
other non-essential PROJECT activities and they cannot be used towards the LPAs non-
federal project cost match, unless approved in advance.

The LPA must submit separate invoices to MDOT SHA for PROJECT costs to be 
reimbursed through any other funds, grants, or activities by MDOT SHA, the Maryland 
Department of Transportation, or the United States Department of Transportation.

The LPA will forward the completed closeout package to the MDOT SHA Program 
Manager and the Assistant District Engineer - Construction.  The completed package will 
include a certification of PROJECT materials used and of PROJECT workmanship, 
which must be signed and stamped by the contractor and the LPA.  The completed 
package shall also include a request for the final reimbursement of the remaining eligible 
costs.
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IV. Additional Project Conditions

Upon request by MDOT SHA, the LPA shall submit for MDOT SHA review and written
comment, design plans, specifications and estimates at major design milestones,
including:

Preliminary Design Review thirty percent (30%),
Semifinal Review sixty-five percent (65%),
Final Review ninety-five percent (95%), and
Plans, Specifications, and Estimates (PS&E) one hundred percent (100%).

Project documentation must show the environmental review of the project, per 23 CFR
part 771, was completed prior to the final design authorization and/or the construction
authorization, and that a determination was made before construction authorization that
the project’s NEPA document(s) remained valid for the authorization decision, or that
supplemental NEPA documentation was completed before the construction authorization.
The LPA

The LPA has agreed to provide all necessary rights-of-way in compliance with the
conditions governing acquisition of rights-of-way, set forth in the Uniform Relocation
Assistance and Real Property Acquisition Policy Act of 1970, Public Law 91-646, 42
U.S. Code SS4601-4655 and any supplemental amendments and in the Federal Aid
Policy Guide, as amended, at no expense to MDOT SHA or Federal Highway
Administration.

The LPA shall require its contractor(s) to provide a surety performance bond in the
amount of the most responsive and responsible bid to ensure that the PROJECT will be
constructed if the contractor defaults.  The LPA or Sub-recipient shall also require a
surety payment bond in the amount of the estimated construction cost to ensure that the
contractor pays its subcontractors and suppliers, as required by the most current MDOT
SHA Standard Specifications for Construction and Materials and addendums, located at
http://www.roads.maryland.gov/ohd/part1.pdf, page 20, section GP-3.03.

The LPA shall hold a pre-construction meeting with the contractor, to which the MDOT
SHA Assistant District Engineer of Construction from the respective District, Area
Materials Engineer from the respective District, Equal Opportunity Officer(s) from the
respective District and the Program Manager shall be invited.
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G. The LPA shall not make any award or permit any award (sub-grant or contract) at any tier
to any party which is debarred or suspended or otherwise excluded from or ineligible
for participation in federal assistance programs under Executive Order 12549 –
Debarment and Suspension.

H. All notices and/or invoices, if to the LPA, shall be addressed to:

All invoices from LPA to MDOT SHA sent for processing to: 

Name/Title
State Highway Administration 
Mail Stop:  
Address 

Phone: 
Fax: 
E-mail:

APPROVED ON BEHALF OF

By:________________________________________ Date:___________________ 

Name, Title 
Agency 

PROPOSAL ACCEPTED ON BEHALF OF THE MDOT STATE HIGHWAY 
ADMINISTRATION 

By: ________________________________________ Date:___________________ 
Director, Office of Finance 
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County:
Agency:
Address:

Phone:
Email:

County:
Agency:
Address:

Phone:
Email:
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